



7/1/2026 4:27:38 PM



SHEET NOTES

- A. REFER TO SHEET T3.01 FOR ABBREVIATIONS, GENERAL NOTES, AND SYMBOL DEFINITIONS.
- B. REFER TO SHEET T3.02 FOR PRIMARY PATHWAY REQUIREMENTS AND DEFINITIONS.
- C. REFER TO SHEET T3.03 AND T3.04 FOR OUTLETS/DEVICES SECONDARY PATHWAY AND CABLING REQUIREMENTS.
- D. SERVE OUTLETS/DEVICES ON THIS SHEET FROM TELECOM ROOMS AS NOTED.
- E. REFER TO ARCHITECTURAL PLANS FOR EXACT LOCATIONS OF OUTLETS/DEVICES, WHERE SHOWN. OUTLETS/DEVICES ON THIS SHEET ARE SHOWN DIAGRAMMATICALLY.
- F. REFER TO SECURITY INSTALLATION DETAILS FOR SECONDARY PATHWAY REQUIREMENTS, SYSTEM INTERFACES, AND COMPONENT CONFIGURATIONS.
- G. PATHWAYS SHOWN ARE DEDICATED FOR TECHNOLOGY CABLING.
- H. INSTALL SECONDARY PATHWAYS ALONG THE MOST DIRECT ROUTES TO PRIMARY PATHWAYS OR SERVING ROOM.
- I. INSTALL HORIZONTAL CABLES ALONG THE MOST DIRECT PRIMARY PATHWAY ROUTE TO THE SERVING TELECOM ROOM.
- J. PROVIDE APPROVED FIRESTOP SYSTEMS AT PENETRATIONS THROUGH FIRE BARRIERS, SMOKE BARRIERS, AND SMOKE PARTITIONS TO MAINTAIN RATINGS.
- K. PROVIDE AN ALLOWANCE OF (2) CATEGORY 6A DROPS PER 100 SQUARE FEET FOR WIRELESS ACCESS POINTS. DESIGN OF WIRELESS ACCESS POINTS TO BE COORDINATED WITH OWNERS IT DEPARTMENT.



REV	DATE	DESCRIPTION
1	09/10/2024	50% DESIGN DEVELOPMENT
2	09/10/2024	60% CONSTRUCTION DOCUMENTS
3	09/10/2024	70% CONSTRUCTION DOCUMENTS
4	09/10/2024	80% CONSTRUCTION DOCUMENTS
5	09/10/2024	90% CONSTRUCTION DOCUMENTS
6	09/10/2024	100% CONSTRUCTION DOCUMENTS
7	09/10/2024	100% CONSTRUCTION DOCUMENTS
8	09/10/2024	100% CONSTRUCTION DOCUMENTS
9	09/10/2024	100% CONSTRUCTION DOCUMENTS
10	09/10/2024	100% CONSTRUCTION DOCUMENTS
11	09/10/2024	100% CONSTRUCTION DOCUMENTS
12	09/10/2024	100% CONSTRUCTION DOCUMENTS
13	09/10/2024	100% CONSTRUCTION DOCUMENTS
14	09/10/2024	100% CONSTRUCTION DOCUMENTS
15	09/10/2024	100% CONSTRUCTION DOCUMENTS
16	09/10/2024	100% CONSTRUCTION DOCUMENTS
17	09/10/2024	100% CONSTRUCTION DOCUMENTS
18	09/10/2024	100% CONSTRUCTION DOCUMENTS
19	09/10/2024	100% CONSTRUCTION DOCUMENTS
20	09/10/2024	100% CONSTRUCTION DOCUMENTS
21	09/10/2024	100% CONSTRUCTION DOCUMENTS
22	09/10/2024	100% CONSTRUCTION DOCUMENTS
23	09/10/2024	100% CONSTRUCTION DOCUMENTS
24	09/10/2024	100% CONSTRUCTION DOCUMENTS
25	09/10/2024	100% CONSTRUCTION DOCUMENTS
26	09/10/2024	100% CONSTRUCTION DOCUMENTS
27	09/10/2024	100% CONSTRUCTION DOCUMENTS
28	09/10/2024	100% CONSTRUCTION DOCUMENTS
29	09/10/2024	100% CONSTRUCTION DOCUMENTS
30	09/10/2024	100% CONSTRUCTION DOCUMENTS
31	09/10/2024	100% CONSTRUCTION DOCUMENTS
32	09/10/2024	100% CONSTRUCTION DOCUMENTS
33	09/10/2024	100% CONSTRUCTION DOCUMENTS
34	09/10/2024	100% CONSTRUCTION DOCUMENTS
35	09/10/2024	100% CONSTRUCTION DOCUMENTS
36	09/10/2024	100% CONSTRUCTION DOCUMENTS
37	09/10/2024	100% CONSTRUCTION DOCUMENTS
38	09/10/2024	100% CONSTRUCTION DOCUMENTS
39	09/10/2024	100% CONSTRUCTION DOCUMENTS
40	09/10/2024	100% CONSTRUCTION DOCUMENTS
41	09/10/2024	100% CONSTRUCTION DOCUMENTS
42	09/10/2024	100% CONSTRUCTION DOCUMENTS
43	09/10/2024	100% CONSTRUCTION DOCUMENTS
44	09/10/2024	100% CONSTRUCTION DOCUMENTS
45	09/10/2024	100% CONSTRUCTION DOCUMENTS
46	09/10/2024	100% CONSTRUCTION DOCUMENTS
47	09/10/2024	100% CONSTRUCTION DOCUMENTS
48	09/10/2024	100% CONSTRUCTION DOCUMENTS
49	09/10/2024	100% CONSTRUCTION DOCUMENTS
50	09/10/2024	100% CONSTRUCTION DOCUMENTS
51	09/10/2024	100% CONSTRUCTION DOCUMENTS
52	09/10/2024	100% CONSTRUCTION DOCUMENTS
53	09/10/2024	100% CONSTRUCTION DOCUMENTS
54	09/10/2024	100% CONSTRUCTION DOCUMENTS
55	09/10/2024	100% CONSTRUCTION DOCUMENTS
56	09/10/2024	100% CONSTRUCTION DOCUMENTS
57	09/10/2024	100% CONSTRUCTION DOCUMENTS
58	09/10/2024	100% CONSTRUCTION DOCUMENTS
59	09/10/2024	100% CONSTRUCTION DOCUMENTS
60	09/10/2024	100% CONSTRUCTION DOCUMENTS
61	09/10/2024	100% CONSTRUCTION DOCUMENTS
62	09/10/2024	100% CONSTRUCTION DOCUMENTS
63	09/10/2024	100% CONSTRUCTION DOCUMENTS
64	09/10/2024	100% CONSTRUCTION DOCUMENTS
65	09/10/2024	100% CONSTRUCTION DOCUMENTS
66	09/10/2024	100% CONSTRUCTION DOCUMENTS
67	09/10/2024	100% CONSTRUCTION DOCUMENTS
68	09/10/2024	100% CONSTRUCTION DOCUMENTS
69	09/10/2024	100% CONSTRUCTION DOCUMENTS
70	09/10/2024	100% CONSTRUCTION DOCUMENTS
71	09/10/2024	100% CONSTRUCTION DOCUMENTS
72	09/10/2024	100% CONSTRUCTION DOCUMENTS
73	09/10/2024	100% CONSTRUCTION DOCUMENTS
74	09/10/2024	100% CONSTRUCTION DOCUMENTS
75	09/10/2024	100% CONSTRUCTION DOCUMENTS
76	09/10/2024	100% CONSTRUCTION DOCUMENTS
77	09/10/2024	100% CONSTRUCTION DOCUMENTS
78	09/10/2024	100% CONSTRUCTION DOCUMENTS
79	09/10/2024	100% CONSTRUCTION DOCUMENTS
80	09/10/2024	100% CONSTRUCTION DOCUMENTS
81	09/10/2024	100% CONSTRUCTION DOCUMENTS
82	09/10/2024	100% CONSTRUCTION DOCUMENTS
83	09/10/2024	100% CONSTRUCTION DOCUMENTS
84	09/10/2024	100% CONSTRUCTION DOCUMENTS
85	09/10/2024	100% CONSTRUCTION DOCUMENTS
86	09/10/2024	100% CONSTRUCTION DOCUMENTS
87	09/10/2024	100% CONSTRUCTION DOCUMENTS
88	09/10/2024	100% CONSTRUCTION DOCUMENTS
89	09/10/2024	100% CONSTRUCTION DOCUMENTS
90	09/10/2024	100% CONSTRUCTION DOCUMENTS
91	09/10/2024	100% CONSTRUCTION DOCUMENTS
92	09/10/2024	100% CONSTRUCTION DOCUMENTS
93	09/10/2024	100% CONSTRUCTION DOCUMENTS
94	09/10/2024	100% CONSTRUCTION DOCUMENTS
95	09/10/2024	100% CONSTRUCTION DOCUMENTS
96	09/10/2024	100% CONSTRUCTION DOCUMENTS
97	09/10/2024	100% CONSTRUCTION DOCUMENTS
98	09/10/2024	100% CONSTRUCTION DOCUMENTS
99	09/10/2024	100% CONSTRUCTION DOCUMENTS
100	09/10/2024	100% CONSTRUCTION DOCUMENTS

ST. IGNATIUS COLLEGE PREPARATORY

SECTOR REFLECTED CEILING PLAN - LEVEL 2 (NORTH)

1/8" = 1'-0"

T3.12B