





SHEET NOTES

- A. REFER TO SHEET T3.01 FOR ABBREVIATIONS, GENERAL NOTES, AND SYMBOL DEFINITIONS.
- B. REFER TO SHEET T3.02 FOR PRIMARY PATHWAY REQUIREMENTS AND DEFINITIONS.
- C. REFER TO SHEET T3.03 AND T3.04 FOR OUTLETS/DEVICES SECONDARY PATHWAY AND CABLING REQUIREMENTS.
- D. SERVE OUTLETS/DEVICES ON THIS SHEET FROM TELECOM ROOMS AS NOTED.
- E. REFER TO ARCHITECTURAL PLANS FOR EXACT LOCATIONS OF OUTLETS/DEVICES, WHERE SHOWN. OUTLETS/DEVICES ON THIS SHEET ARE SHOWN DIAGRAMMATICALLY.
- F. REFER TO SECURITY INSTALLATION DETAILS FOR SECONDARY PATHWAY REQUIREMENTS, SYSTEM INTERFACES, AND COMPONENT CONFIGURATIONS.
- G. PATHWAYS SHOWN ARE DEDICATED FOR TECHNOLOGY CABLING.
- H. INSTALL SECONDARY PATHWAYS ALONG THE MOST DIRECT ROUTES TO PRIMARY PATHWAYS OR SERVING ROOM.
- I. INSTALL HORIZONTAL CABLES ALONG THE MOST DIRECT PRIMARY PATHWAY ROUTE TO THE SERVING TELECOM ROOM.
- J. PROVIDE APPROVED FIRESTOP SYSTEMS AT PENETRATIONS THROUGH FIRE BARRIERS, SMOKE BARRIERS, AND SMOKE PARTITIONS TO MAINTAIN RATINGS.
- K. PROVIDE AN ALLOWANCE OF (2) CATEGORY 6A DROPS PER 100 SQUARE FEET FOR WIRELESS ACCESS POINTS. DESIGN OF WIRELESS ACCESS POINTS TO BE COORDINATED WITH OWNERS IT DEPARTMENT.




REV	DATE	DESCRIPTION
1	05/15/2024	50% DESIGN DEVELOPMENT
2	05/15/2024	50% DESIGN DEVELOPMENT
3	05/15/2024	50% CONSTRUCTION DOCUMENTS
4	05/15/2024	50% CONSTRUCTION DOCUMENTS
5	05/15/2024	50% CONSTRUCTION DOCUMENTS
6	05/15/2024	50% CONSTRUCTION DOCUMENTS
7	05/15/2024	50% CONSTRUCTION DOCUMENTS
8	05/15/2024	50% CONSTRUCTION DOCUMENTS
9	05/15/2024	50% CONSTRUCTION DOCUMENTS
10	05/15/2024	50% CONSTRUCTION DOCUMENTS
11	05/15/2024	50% CONSTRUCTION DOCUMENTS
12	05/15/2024	50% CONSTRUCTION DOCUMENTS
13	05/15/2024	50% CONSTRUCTION DOCUMENTS
14	05/15/2024	50% CONSTRUCTION DOCUMENTS
15	05/15/2024	50% CONSTRUCTION DOCUMENTS
16	05/15/2024	50% CONSTRUCTION DOCUMENTS
17	05/15/2024	50% CONSTRUCTION DOCUMENTS
18	05/15/2024	50% CONSTRUCTION DOCUMENTS
19	05/15/2024	50% CONSTRUCTION DOCUMENTS
20	05/15/2024	50% CONSTRUCTION DOCUMENTS
21	05/15/2024	50% CONSTRUCTION DOCUMENTS
22	05/15/2024	50% CONSTRUCTION DOCUMENTS
23	05/15/2024	50% CONSTRUCTION DOCUMENTS
24	05/15/2024	50% CONSTRUCTION DOCUMENTS
25	05/15/2024	50% CONSTRUCTION DOCUMENTS
26	05/15/2024	50% CONSTRUCTION DOCUMENTS
27	05/15/2024	50% CONSTRUCTION DOCUMENTS
28	05/15/2024	50% CONSTRUCTION DOCUMENTS
29	05/15/2024	50% CONSTRUCTION DOCUMENTS
30	05/15/2024	50% CONSTRUCTION DOCUMENTS
31	05/15/2024	50% CONSTRUCTION DOCUMENTS
32	05/15/2024	50% CONSTRUCTION DOCUMENTS
33	05/15/2024	50% CONSTRUCTION DOCUMENTS
34	05/15/2024	50% CONSTRUCTION DOCUMENTS
35	05/15/2024	50% CONSTRUCTION DOCUMENTS
36	05/15/2024	50% CONSTRUCTION DOCUMENTS
37	05/15/2024	50% CONSTRUCTION DOCUMENTS
38	05/15/2024	50% CONSTRUCTION DOCUMENTS
39	05/15/2024	50% CONSTRUCTION DOCUMENTS
40	05/15/2024	50% CONSTRUCTION DOCUMENTS
41	05/15/2024	50% CONSTRUCTION DOCUMENTS
42	05/15/2024	50% CONSTRUCTION DOCUMENTS
43	05/15/2024	50% CONSTRUCTION DOCUMENTS
44	05/15/2024	50% CONSTRUCTION DOCUMENTS
45	05/15/2024	50% CONSTRUCTION DOCUMENTS
46	05/15/2024	50% CONSTRUCTION DOCUMENTS
47	05/15/2024	50% CONSTRUCTION DOCUMENTS
48	05/15/2024	50% CONSTRUCTION DOCUMENTS
49	05/15/2024	50% CONSTRUCTION DOCUMENTS
50	05/15/2024	50% CONSTRUCTION DOCUMENTS
51	05/15/2024	50% CONSTRUCTION DOCUMENTS
52	05/15/2024	50% CONSTRUCTION DOCUMENTS
53	05/15/2024	50% CONSTRUCTION DOCUMENTS
54	05/15/2024	50% CONSTRUCTION DOCUMENTS
55	05/15/2024	50% CONSTRUCTION DOCUMENTS
56	05/15/2024	50% CONSTRUCTION DOCUMENTS
57	05/15/2024	50% CONSTRUCTION DOCUMENTS
58	05/15/2024	50% CONSTRUCTION DOCUMENTS
59	05/15/2024	50% CONSTRUCTION DOCUMENTS
60	05/15/2024	50% CONSTRUCTION DOCUMENTS
61	05/15/2024	50% CONSTRUCTION DOCUMENTS
62	05/15/2024	50% CONSTRUCTION DOCUMENTS
63	05/15/2024	50% CONSTRUCTION DOCUMENTS
64	05/15/2024	50% CONSTRUCTION DOCUMENTS
65	05/15/2024	50% CONSTRUCTION DOCUMENTS
66	05/15/2024	50% CONSTRUCTION DOCUMENTS
67	05/15/2024	50% CONSTRUCTION DOCUMENTS
68	05/15/2024	50% CONSTRUCTION DOCUMENTS
69	05/15/2024	50% CONSTRUCTION DOCUMENTS
70	05/15/2024	50% CONSTRUCTION DOCUMENTS
71	05/15/2024	50% CONSTRUCTION DOCUMENTS
72	05/15/2024	50% CONSTRUCTION DOCUMENTS
73	05/15/2024	50% CONSTRUCTION DOCUMENTS
74	05/15/2024	50% CONSTRUCTION DOCUMENTS
75	05/15/2024	50% CONSTRUCTION DOCUMENTS
76	05/15/2024	50% CONSTRUCTION DOCUMENTS
77	05/15/2024	50% CONSTRUCTION DOCUMENTS
78	05/15/2024	50% CONSTRUCTION DOCUMENTS
79	05/15/2024	50% CONSTRUCTION DOCUMENTS
80	05/15/2024	50% CONSTRUCTION DOCUMENTS
81	05/15/2024	50% CONSTRUCTION DOCUMENTS
82	05/15/2024	50% CONSTRUCTION DOCUMENTS
83	05/15/2024	50% CONSTRUCTION DOCUMENTS
84	05/15/2024	50% CONSTRUCTION DOCUMENTS
85	05/15/2024	50% CONSTRUCTION DOCUMENTS
86	05/15/2024	50% CONSTRUCTION DOCUMENTS
87	05/15/2024	50% CONSTRUCTION DOCUMENTS
88	05/15/2024	50% CONSTRUCTION DOCUMENTS
89	05/15/2024	50% CONSTRUCTION DOCUMENTS
90	05/15/2024	50% CONSTRUCTION DOCUMENTS
91	05/15/2024	50% CONSTRUCTION DOCUMENTS
92	05/15/2024	50% CONSTRUCTION DOCUMENTS
93	05/15/2024	50% CONSTRUCTION DOCUMENTS
94	05/15/2024	50% CONSTRUCTION DOCUMENTS
95	05/15/2024	50% CONSTRUCTION DOCUMENTS
96	05/15/2024	50% CONSTRUCTION DOCUMENTS
97	05/15/2024	50% CONSTRUCTION DOCUMENTS
98	05/15/2024	50% CONSTRUCTION DOCUMENTS
99	05/15/2024	50% CONSTRUCTION DOCUMENTS
100	05/15/2024	50% CONSTRUCTION DOCUMENTS

ST. IGNATIUS COLLEGE PREPARATORY

SECTOR REFLECTED CEILING PLAN - LEVEL 3 (SOUTH)

2001 37th Ave. San Francisco, CA 94116



1/8" = 1'-0"
T3.13A